DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PCC PATCHING, OPEN END, SOUTH, 2011
CALL ORDER 004 CONTRACT ID T201106602.01 COUNTIES SUSSEX
LETTING DATE 11/16/10 DISTRICT :
STATE/FEDERAL AID NO: T201106602 CONTRACT TIME : 356 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201106602
PCC PATCHING, OPEN END, SOUTH, 2011
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/16/10 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 382,979.00 88.1644% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 434,392.00 100.0000% 113.4245%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 531,824.00 122.4295% 138.8651%
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 536,415.00 123.4864% 140.0638%
I ( 0 I ( 1) I ( 2
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001 Category 0001
| | |
0010 212001 20.000 cCY | 45.00000 900.00] 35.00000 700.00| 34.00000 680.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302007 20.000 cCY | 70.00000 1400.00] 61.00000 1220.00] 88.40000 1768.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401665 20.000 TON | 200.00000 4000.00] 138.00000 2760.00] 180.00000 3600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0040 406001 500.000 SYIN | 10.00000 5000.00] 7.50000 3750.00] 4.00000 2000.00
HOT-MIX PATCHING | |
0050 503001 900.000 SY | 155.00000 139500.00] 190.00000 171000.00] 246.00000 221400.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0060 503002 100.000 sY | 160.00000 16000.00] 195.00000 19500.00] 217.00000 21700.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0070 503006 1200.000 EACH | 25.00000 30000.00] 25.00000 30000.00] 17.00000 20400.00
DOWEL BARS | | |
0080 503501 2500.000 LF | 4.00000 10000.00] 5.25000 13125.00] 5.25000 13125.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0090 503503 1500.000 SYIN | 5.65000 8475.00] 5.65000 8475.00] 5.65000 8475.00
PATCHING CONCRETE | | |
0100 503517 300.000 SYIN | 24.00000 7200.00] 97.50000 29250.00| 145.00000 43500.00
| | |

P.C.C. PATCHING, PARTIAL DEPTH



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/16/10
PAGE 004 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2011
CALL ORDER : 004 CONTRACT ID : T201106602.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT : M9
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0110 503536 500.000 sY | 8.00000 4000.00]| 3.50000 1750.00]| 1.68000 840.00
P.C.C. PATCHING SURCHARGE, ZONE 13 | |
0120 503537 500.000 sY | 8.00000 4000.00]| 3.50000 1750.00]| 1.68000 840.00
P.C.C. PATCHING SURCHARGE, ZONE 14 | |
0130 503545 100.000 sY | 45.00000 4500.00]| 90.00000 9000.00]| 110.00000 11000.00
NIGHTTIME P.C.C. PATCHING SURCHARGE, | | |
SUSSEX COUNTY | |
0140 710001 2.000 EACH | 750.00000 1500.00]| 690.00000 1380.00]| 1006.00000 2012.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0150 710002 2.000 EACH | 500.00000 1000.00] 480.00000 960.00] 975.00000 1950.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0160 742502 1200.000 HOUR | 41.53000 49836.00| 41.53000 49836.00| 41.53000 49836.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0170 742516 50.000 HOUR | 60.22000 3011.00] 60.22000 3011.00] 60.22000 3011.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0180 743003 50.000 EADY | 25.00000 1250.00] 17.50000 875.00]| 21.20000 1060.00
ARROWPANELS, TYPE C | | |
0190 743504 30.000 EACH | 100.00000 3000.00] 85.00000 2550.00| 135.00000 4050.00
WARNING SIGNS | |
0200 743525 850.000 EADY | 2.50000 2125.00] 2.25000 1912.50]| 8.60000 7310.00
TEMPORARY WARNING SIGNS | | |
0210 743537 100.000 EADY | 100.00000 10000.00]| 130.00000 13000.00]| 185.00000 18500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0220 746774 320.000 LF | 10.00000 3200.00] 13.00000 4160.00| 12.50000 4000.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0230 748015 45.000 SF | 40.00000 1800.00]| 29.00000 1305.00| 28.90000 1300.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0240 748019 200.000 LF | 10.00000 2000.00 6.00000 1200.00]| 5.25000 1050.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748502 50.000 EACH | 85.00000 4250.00] 58.00000 2900.00 47.25000 2362.50
RAISED/RECESSED PAVEMENT MARKER | |
0260 748506 1000.000 LF | 3.50000 3500.00] 2.50000 2500.00 2.64000 2640.00
I I I
I I I

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/16/10
PAGE : 004 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2011
CALL ORDER  : 004 CONTRACT ID : T201106602.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT 1 M9
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0270 748519 500.000 LF | 6.00000 3000.00] 6.00000 3000.00] 3.36000 1680.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0280 748536 500.000 LF | 6.00000 3000.00] 6.00000 3000.00] 5.25000 2625.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0290 750000 2.000 EACH | 210.00000 420.00] 280.00000 560.00] 261.00000 522.00
ADJUST WATER VALVE BOXES | | |
0300 762001 350.000 LF | 2.50000 875.00] 2.75000 962.50| 3.82000 1337.00
SAW CUTTING, HOT MIX | | |
0310 762002 3500.000 LF | 6.00000 21000.00] 7.00000 24500.00] 3.90000 13650.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0320 763000 LUMP | 18237.00000 18237.00] 9500.00000 9500.00]| 50100.00000 50100.00
INITIAL EXPENSE | | |
0330 763556 3.000 EACH | 2500.00000 7500.00| 2500.00000 7500.00| 2250.00000 6750.00
ROAD LOCATION MOBILIZATION, ZONE 13 | | |
0340 763557 3.000 EACH | 2500.00000 7500.00| 2500.00000 7500.00| 2250.00000 6750.00
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | s 382,979.00] $ 434,392.00]| s 531,824.00
+ + +
| | |

CONTRACT TOTALS

DBE GOALS | 0 % % %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/16/10
PAGE : 004 -4

FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2011
CALL ORDER : 004 CONTRACT ID : T201106602.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT : M9
SET-ASIDE
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |
0010 212001 20.000 cCY | 63.00000 1260.00]
UNDERCUT EXCAVATION, PATCHING | |
0020 302007 20.000 cCY | 85.00000 1700.00
GRADED AGGREGATE BASE COURSE, TYPE B |
0030 401665 20.000 TON | 175.00000 3500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 64-22, PATCHING | |
0040 406001 500.000 SYIN | 3.20000 1600.00]
HOT-MIX PATCHING | |
0050 503001 900.000 sY | 280.00000 252000.00]|
PATCHING P.C.C. PAVEMENT, 6' TO 15', | |
TYPE A | |
0060 503002 100.000 sY | 260.00000 26000.00
PATCHING P.C.C. PAVEMENT GREATER THAN |
15" TO 100', TYPE B |
0070 503006 1200.000 EACH | 19.00000 22800.00]
DOWEL BARS | |
0080 503501 2500.000 LF | 4.75000 11875.00]
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | |
0090 503503 1500.000 SYIN | 5.65000 8475.00]|
PATCHING CONCRETE | |
0100 503517 300.000 SYIN | 150.00000 45000.00
P.C.C. PATCHING, PARTIAL DEPTH | |
0110 503536 500.000 sSY | 5.00000 2500.00]
P.C.C. PATCHING SURCHARGE, ZONE 13 | |
0120 503537 500.000 sY | 7.50000 3750.00
P.C.C. PATCHING SURCHARGE, ZONE 14 | |
0130 503545 100.000 sY | 53.00000 5300.00]
NIGHTTIME P.C.C. PATCHING SURCHARGE, |
SUSSEX COUNTY | |
0140 710001 2.000 EACH | 1300.00000 2600.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0150 710002 2.000 EACH | 1050.00000 2100.00
I I

ADJUSTING AND REPAIRING EXISTING MANHOL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/16/10
PAGE : 004 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2011
CALL ORDER 004 CONTRACT ID : T201106602.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT M9
SET-ASIDE
I ( 3 ) | ) I ( )
|DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 742502 1200.000 HOUR | 41.53000 49836.00| |
FLAGGER, SUSSEX COUNTY, STATE | | |
0170 742516 50.000 HOUR | 60.22000 3011.00] |
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0180 743003 50.000 EADY | 20.00000 1000.00]| |
ARROWPANELS, TYPE C | | |
0190 743504 30.000 EACH | 205.00000 6150.00] |
WARNING SIGNS | |
0200 743525 850.000 EADY | 2.65000 2252.50] |
TEMPORARY WARNING SIGNS | | |
0210 743537 100.000 EADY | 225.00000 22500.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0220 746774 320.000 LF | 10.90000 3488.00]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0230 748015 45.000 SF | 26.50000 1192.50]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0240 748019 200.000 LF | 5.00000 1000.00]
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748502 50.000 EACH | 52.00000 2600.00]
RAISED/RECESSED PAVEMENT MARKER | |
0260 748506 1000.000 LF | 2.10000 2100.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0270 748519 500.000 LF | 5.25000 2625.00] |
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | |
0280 748536 500.000 LF | 5.25000 2625.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK 6" | |
0290 750000 2.000 EACH | 460.00000 920.00] |
ADJUST WATER VALVE BOXES | | |
0300 762001 350.000 LF | 1.30000 455.00] |
SAW CUTTING, HOT MIX | | |
0310 762002 3500.000 LF | 2.35000 8225.00]
| | |

SAW CUTTING, CONCRETE, FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 12/16/10

PAGE : 004 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2011
CALL ORDER  : 004 CONTRACT ID : T201106602.01 COUNTIES : SUSSEX
LETTING DATE : 11/16/10 DISTRICT
SET-ASIDE
I ( 3 ) | ) I ( )
|DAISY CONSTRUCTION COMPANY | [
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 763000 LUMP | 9485.00000 9485.00| [
INITIAL EXPENSE | | |
0330 763556 3.000 EACH | 4415.00000 13245.00] |
ROAD LOCATION MOBILIZATION, ZONE 13 | | [
0340 763557 3.000 EACH | 4415.00000 13245.00] [
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | $ 536,415.00] $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 536,415.00] $ 0.00] $

DBE GOALS |




